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ADVERTISEMENT FOR BIDS 
PROJECT NO. 2016-01 

Wellington Crest Street Rehabilitation and Adjoining Neighborhoods within the  

Boundaries of Pineview Lane N & Forestview Lane N, and 93RD Ave N & 89TH Ave N 

 

MAPLE GROVE, MINNESOTA 

BIDS CLOSE:  11:00 A.M., April 08, 2016 

TELEPHONE: 763-494-6350 
 
Sealed bids will be received by the City of Maple Grove, Minnesota in the City Hall at 12800 Arbor Lakes Parkway until 

11:00 A.M. on April 08, 2016, at which place and time they will be publicly opened by two or more persons who have 
been designated by the City to open bids.  Bids are for the furnishing of labor and materials and all else necessary for 
improvements, consisting primarily of the following estimated quantities: 
 
CITY PROJECT NO. 2016-01 
  5,079 SY Mill and Remove 1.5” of Existing Bituminous Street 
71,910 SY Full Depth Reclamation (FDR) 6” Bituminous Pavement and Class 5 
71,910 SY 2” Bituminous Non-wear Course 
76,989 SY 1½” Bituminous Wear Course 
34,920 LF Remove and Replace Concrete Curb & Gutter 
31,569 SF Concrete Driveways and Sidewalks 
     346 LF 15” Concrete Storm Sewer Pipe – Open Cut 
         3 EA Install 48” Catch Basin Manhole 
         2 EA Install 2’x3’ Catch Basin 
         2 EA Install 84” Catch Basin Manhole W/ 4’ Sump 
       15 EA Pedestrian Ramp 
  7,783 SY 6” Topsoil and Sod 
   
Plans and specifications, proposal forms and contract documents may be seen at the office of the City Clerk, Maple 
Grove, Minnesota. 
 
Each bid shall be accompanied by a bidder's bond naming the City of Maple Grove as obligee, certified check payable to 
the Clerk of the City of Maple Grove or a cash deposit equal to at least five percent (5%) of the amount of the bid, which 
shall be forfeited to the City in the event that the bidder fails to enter into a contract. 
 
The City Council reserves the right to retain the deposits of the three lowest bidders for a period not to exceed thirty (30) 
days after the date and time set for the opening of bids.  No bids may be withdrawn for a period of thirty (30) days after the 
date and time set for the opening of bids. 
 
Payment for the work will be by cash or check. 
 
Contractors, subcontractors or material suppliers desiring a copy of the plans and specifications and proposal forms may 
obtain them at The City of Maple Grove Government Center, Minnesota, or the City’s website at 
https://egram.maplegrovemn.gov. 
 
All bidders for this contract, including subcontractors and suppliers which have 40 or more full-time employees, shall 
submit a certified copy of their current Affirmative Action Declaration with their bid. 
 
The Council reserves the right to reject any and all bids, to waive irregularities and informalities therein and further 
reserves the right to award the contract to the best interests of the City. 
 

Heidi Nelson, City Clerk 
 City of Maple Grove, Minnesota 
 

Published in Finance and Commerce:  March xx and xx, 2016 
Published in the Osseo-Maple Grove Press:  March xx and xx, 2016 

https://egram.maplegrovemn.gov/


INFORMATION FOR BIDDERS 
 
1. BID PROCEDURE: 

Each Contractor has been furnished a specification, and one (1) extra proposal form.  The 
Contractor shall submit a copy of his bid on the separate proposal form and not in the 
specification book.  A sealed envelope shall contain the proposal. 

 
2. PLAN PURCHASE AT CITY HALL: 

Individual drawings and sections of the specifications may be purchased at a rate of three 
dollars and fifty cents ($3.50) per sheet of drawings and twenty-five cents ($0.25) per sheet of 
specifications for which no refund shall be made. 

 
A. Prime Contractor:  A Prime Contractor may obtain a set of plans and specifications as 

stipulated in the Advertisement for Bids.  The City of Maple Grove Standard Specifications 
for Utility and Street Construction 2015, and its amendments, is available for purchase at the 
Maple Grove Government Center. 

 
A Prime Contractor is defined as a general contractor who submits a bona fide bid or an 
electrical or mechanical subcontractor who provided a complete sub-bid to more than one 
general contractor.  A bid for equipment or material only is not considered a complete 
sub-bid. 

 
Prime Contractors may obtain more than one set of plans and specifications if necessary, 
however no refund will be given for these additional sets. 

 
B. Material Supplier or Subcontractor:  Any material supplier or subcontractor may obtain one 

set of plans and specifications as stipulated in the Advertisement for Bids. 
 
3. QUALIFICATION OF BIDDER:   

The Owner may request the bidder to submit information necessary to satisfy the owner that the 
bidder is adequately prepared to fulfill the contract.  Such information may include past 
performance records, list of available personnel, plan, equipment, financial statement or any 
other pertinent information. 
 

4. RESPONSIBLE CONTRACTOR REQUIREMENTS:  

 In addition to conforming to all responsibility requirements in the bid documents, a contractor 
responding to a bid solicitation must also meet the criteria in Minnesota Statutes, section 
16C.285, subdivision 3 to be awarded this contract as the lowest responsible bidder.  Any prime 
contractor or subcontractor that does not meet the minimum criteria of Minn. Stat. 16C.285, 
subd. 3 or fails to verify that it meets those criteria is not a responsible contractor/bidder and is 
not eligible to be awarded a construction contract for the project or to perform work on the 
project.   

 
The contractor shall submit with its bid to the City a signed statement under oath by an 
owner or officer verifying compliance with each of the minimum criteria in Minn. Stat. 
16C.285, subd. 3. A contractor shall include in its verification of compliance a list of all of its 
first-tier subcontractors that it intends to retain for work on the project.  If a prime contractor 
or any subcontractor retains additional subcontractors after submitting is verification of 
compliance, the prime contractor shall obtain verifications of compliance from each 
additional subcontractor with which it has a direct contractual relationship and submit the 
verification to the City within 14 days of retaining the additional subcontractors.  A false 
statement on a verification of compliance shall render the prime contractor or subcontractor 
ineligible to be awarded the construction contract and may result in termination of the 
contract without liability to the City.  A prime contractor shall submit to the City upon request 
copies of the signed verifications of compliance from all subcontractors. 



3/24/2016

9:30 AM

NO. ITEM DESCRIPTION UNITS QTY UNIT COST AMOUNT

1 MOBILIZATION LUMP SUM -$                                

2 TRAFFIC CONTROL LUMP SUM -$                                

3 TEMPORARY MAILBOX EACH -$                                

4 SALVAGE AND INSTALL MAILBOX EACH -$                                

5 WATER FOR DUST CONTROL MGAL -$                                

6 SPECIAL WATER USE MGAL -$                                

7 PHASE 1 INCENTIVE (DO NOT CHANGE QUANTITY OR VALUE) LUMP SUM 1 $20,000.00 20,000.00$                     

8 PHASE 2 INCENTIVE (DO NOT CHANGE QUANTITY OR VALUE) LUMP SUM 1 $20,000.00 20,000.00$                     

9 PHASE 3 INCENTIVE (DO NOT CHANGE QUANTITY OR VALUE) LUMP SUM 1 $20,000.00 20,000.00$                     

10 TOTAL INCENTIVE BONUS: ONLY IF ALL THREE PHASE INCENTIVES ACHIEVED LUMP SUM 1 $15,000.00 15,000.00$                     

11 SALVAGE AND INSTALL SIGN EACH -$                                

12 SILT FENCE, TYPE PREASSEMBLED LIN FT -$                                

13 DRAINAGE STRUCTURE SEDIMENT PROTECTION EACH -$                                

14 RECLAIM 6" BITUMINOUS PAVEMENT AND CLASS 5 SQ YD -$                                

15 MILL AND REMOVE EXISTING BITUMINOUS STREET (1.5") SQ YD -$                                

16 DISPOSING OF EXCESS RECLAIMED MATERIAL CU YD -$                                

17 SAWING CONCRETE PAVEMENT LIN FT -$                                

18 SAWING BITUMINOUS PAVEMENT LIN FT -$                                

19 REMOVE CURB AND GUTTER - ALL TYPES LIN FT -$                                

20 REMOVE CONCRETE DRIVEWAY PAVEMENT SQ FT -$                                

21 REMOVE CONCRETE SIDEWALK PAVEMENT SQ FT -$                                

22 REMOVE BITUMINOUS DRIVEWAY OR BITUMINOUS TRAIL SQ YD -$                                

23 SALVAGE AND INSTALL PAVERSTONE DRIVEWAYS SQ FT -$                                

24 SALVAGE AND INSTALL CASTING (storm & sanitary) EACH -$                                

25 REMOVE AND NEW CASTING MH CASTING R-1642 EACH -$                                

22 REMOVE AND NEW CASTING  R-3067-V STORM GRATE EACH -$                                

27 REMOVE DRAINAGE STRUCTURE EACH -$                                

28 CONNECT INTO EXISTING CATCH BASIN OR MANHOLE EACH -$                                

29 15" CONCRETE STORM SEWER PIPE - OPEN CUT LIN FT -$                                

30 INSTALL CATCH BASIN - 2'X3' EACH -$                                

31 INSTALL CATCH BASIN MANHOLE - 48" EACH -$                                

32 INSTALL 84" CATCH BASIN MANHOLE W/ 4' SUMP - 6'-10' BUILD EACH -$                                

33 ADJUST GATE VALVE EACH -$                                

34 4" PERFORATED PVC PIPE SUBDRAIN LIN FT -$                                

35 6" PVC SUMP DRAIN LIN FT -$                                

36 6" PVC 'END OF LINE' SUMP DRAIN CLEANOUT W/ SERVICE WYE EACH -$                                

37 CONNECT 4" OR 6" PVC PIPE INTO DRAINAGE STRUCTURE EACH -$                                

38 GROUT CATCH BASIN OR MANHOLE EACH -$                                

39 STORM SEWER BAFFLE DEVICE - DISSIPATOR; 21" PIPE EACH -$                                

40 STORM SEWER BAFFLE DEVICE - DISSIPATOR; 30" PIPE EACH -$                                

41 STORM SEWER BAFFLE DEVICE - DISSIPATOR; 36" PIPE EACH -$                                

42 STORM SEWER BAFFLE DEVICE - SKIMMER; 30" PIPE EACH -$                                

PART 1 - GENERAL ITEMS

PART 2 - EROSION CONTROL

PART 3 - DEMOLITION AND REMOVALS

PART 4 - UTILITIES

3/24/2016 1 OF 2 PROPOSAL FORM



3/24/2016

9:30 AM

NO. ITEM DESCRIPTION UNITS QTY UNIT COST AMOUNT

43 STORM SEWER BAFFLE DEVICE - SKIMMER; 36" PIPE EACH -$                                

44 SUBGRADE EXCAVATION CU YD -$                                

45 3" MINUS STABILIZATION AGGREGATE CU YD -$                                

46 SELECT GRANULAR BORROW MOD (CV) CU YD -$                                

47 AGGREGATE BASE, CLASS 5 CU YD -$                                

48 CONCRETE CURB & GUTTER - SURMOUNTABLE LIN FT -$                                

49 CONCRETE CURB & GUTTER - B618 LIN FT -$                                

49 6" CONCRETE DRIVEWAY WITH 4" CLASS 5 BASE SQ FT -$                                

50 6" CONCRETE SIDEWALK WITH 4" CLASS 5 BASE SQ FT -$                                

51 8" CONCRETE SIDEWALK OR DRIVEWAY WITH 6" CLASS 5 BASE SQ FT -$                                

52 8" CONCRETE VALLEY GUTTER SQ FT -$                                

53 REMOVE AND INSTALL PEDESTRIAN CURB RAMP - ONE-WAY EACH -$                                

54 REMOVE AND INSTALL PEDESTRIAN CURB RAMP - FAN EACH -$                                

55 2" NON-WEAR COURSE MIX TYPE SP 12.5 (2,B) SPNWB230B SQ YD -$                                

56 BITUMINOUS MATERIAL FOR TACK COAT GALLON -$                                

57 1.5" WEAR COURSE MIX TYPE SP 9.5 (2,B) SPWEA230B SQ YD -$                                

58 3" DRIVEWAY PATCHING MIX TYPE SP 9.5 (2,B) SPWEA240B SQ YD -$                                

59 2.5" BITUMINOUS TRAIL  MIX TYPE SP 9.5 (2,B) SPWEA240B SQ YD -$                                

60 4" TOPSOIL AND SOD SQ YD -$                                

61 LANDSCAPE RESTORATION EACH -$                                

62 SALVAGE AND REPAIR IRRIGATION SYSTEM EACH -$                                

63 REPAIR UNDERGROUND PET CONTAINMENT SYSTEM EACH -$                                

64 4" SOLID LINE WHITE - PAINT LF -$                                

65 4" BROKEN LINE WHITE - PAINT LF -$                                

66 4" BROKEN LINE YELLOW - PAINT LF -$                                

67 CROSSWALK MARKING WHITE - PAINT SF -$                                

68 PVT MSG (RIGHT ARROW) WHITE - PAINT EACH -$                                

69 PVT MSG (LEFT ARROW) WHITE - PAINT EACH -$                                

PART 8 - RESTORATION

PART 9 - PAVEMENT MARKING

PART 5 - EARTHWORK

PART 7 - PAVEMENT

PART 6 - CONCRETE

3/24/2016 2 OF 2 PROPOSAL FORM
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SPECIFICATIONS 
Wellington Crest Street Rehabilitation and Adjoining Neighborhoods within the  

boundaries of Pineview Lane N & Forestview Lane N, and 93RD Ave N & 89TH Ave N 

PROJECT NO. 2016-01 
 

 

1. PROJECT DESCRIPTION 

This project proposes the reconstruction of the following areas: 

 Wellington Crest Street Rehabilitation and Adjoining Neighborhoods within the  

boundaries of Pineview LN N & Forestview LN N, and 93RD Ave N & 89TH Ave N 

 

Included are the removal/repair and reinstallation of manholes, construction and repair 
of storm sewers, removal and replacement of defective concrete curb, installation of 
subdrains at existing catch basin locations, placement of 3 ½” of bituminous pavement 
in two lifts, and restoration. Included in the bid shall be all other work necessary to 
complete this project as indicated on the plans. 
 

2. SPECIFICATIONS WHICH APPLY 

The performance of the work, the material requirements, the method of 
measurements, and the basis of payment for the work under this contract shall be 
governed by the City of Maple Grove Conditions of the Contract, the City of Maple 
Grove Standard Specifications for Utility and Street Construction 2015, and any 
addenda or revisions to that document (available on the City of Maple Grove website: 
http://www.maplegrovemn.gov/departments/engineering), the 2016 edition of the 
Minnesota Department of Transportation Standard Specifications for Construction 
(MNDOT), as amended by any Supplemental Specifications, together with all 
requirements of the Minnesota Department of Health and Industrial Commission, 
except as altered or modified by these Special Provisions. Where there is a 
discrepancy between the Standard Specifications of the City of Maple Grove and 
those of the Minnesota Department of Transportation, the Standard Specifications of 
the City of Maple Grove shall apply. The word “Owner” shall be substituted for the 
word “State” where appropriate. The word “Engineer” is understood to refer to the 
Engineer for the Owner. 
 

3. PROJECT SCHEDULE, LIQUIDATED DAMAGES AND INCENTIVES 

A. In all areas of street construction, construction activities shall be coordinated by 
the Contractor so that residents, mail carriers, buses, emergency vehicles, and 
all other vehicles have access at all times and also to keep the flow of the 
construction moving forward at all times. 

 
B. Scheduling of the work and maintenance of local traffic is of critical concern 

to the Owner. For this reason, construction shall be divided into and referred to 
by three phases as shown on the plans and as follows: 

 
1. Natures View & Pine Grove (Pineview LN to Norwood LN), & Forestview Lane 
2. Wellington Crest, Miller’s North, Setzlers 2nd, Guy Estates (only north of 91ST 

Ave N) 
3. Wellington Crest (91st Ave N to 89TH Ave N) 

http://www.maplegrovemn.gov/departments/engineering
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C. It is anticipated that the utility work and street construction will be occurring 

concurrently within each phase. 
 

D. For purposes of this project, the following definitions apply: 
 
Substantial Completion:  All work except final bituminous wear course and punch 

list items. 
 
Final Completion:   Final bituminous wear course in place.  Punch list items 

complete to the satisfaction of the Engineer. 
 

E. The Contractor shall be given 30 working days for substantial completion of each 
individual phase, once construction has begun in that phase. Working days are as 
defined in MnDOT Standard Specification 1806.3.  Upon written request and 
approval of the Engineer, the Contractor shall be given the option to complete 
multiple phases simultaneously. However, once work begins on any given phase, 
that phase must be substantially completed within 30 working days. Should the 
Contractor fail to meet the interim completion date for any stage, they will be 
subject to liquidated damages of $2,000.00 per calendar day. 

 
F. The contract includes incentives for interim substantial completion and final 

completion (as indicated on the bid form) by the following calendar dates:   
 

 Phase 1 Substantial Completion:  July 12, 2016 
 Phase 2 Substantial Completion:  August 5, 2016 
 Phase 3 Substantial Completion:  September 2, 2016 
 Final Completion:  September 16, 2016 
 
 Completion deadlines for incentives are based on a start date of June 1, 2016.  

Unless Notice to Proceed was issued after June 1, 2016, there will be no 
adjustment to the incentive completion dates under any circumstances.  Contractor 
will have the opportunity to work on multiple phases simultaneously if requested in 
writing and approved by the Engineer.  Contractor may also request an extension 
to standard working hours.  This request must be specific as to the type of work 
and the duration, and requires a two-week minimum lead time in order to secure 
approval from City Council. 
 

G. Once a driveway has been removed from service, the new driveway must be in 
place and accessible for residential traffic within 7 calendar days.  The penalty for 
each day an individual driveway remains inaccessible beyond 7 calendar days will 
result in $500 deduction from the incentive for substantial completion for that 
phase. 

 
H. Upon approval of the Engineer, sod placement may be exempted from substantial 

completion of a phase, should conditions not be favorable for sod establishment.  
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Once conditions become favorable, Contractor shall be granted 7 calendar days 
to complete sod installation once conditions are deemed favorable by the 
Engineer.  Substantial completion incentive will not be paid until sod installation is 
complete for that phase prior to the sod installation deadline. 

 
I. The final bituminous wear course shall not be placed until all sodding is 

complete in all phases.  Once final bituminous wear course paving commences, 
Contractor shall have 14 calendar days to complete all paving activities. 
 

J. All work shall be completed within 90 working days as defined in MnDOT Standard 
Specification 1806.3, or by October 15, 2016, whichever is earlier. Should the 
project not be awarded at the May 4, 2016 City Council meeting, the contract 
completion date shall be revised accordingly.  Time being an essential element of 
the Contract, it is agreed that the City will be entitled to damages for failure on the 
part of the Contractor to complete the work within the prescribed final completion 
dates. Liquidated damages in the amount of $2,000.00 per calendar day shall 
apply. 
 
Should the Contractor neglect, refuse, or fail to complete the project on or before 
the specified final completion date, liquidated damage in the amounts as stated 
above shall be deducted from any monies due to the Contractor or shall be paid to 
the City not as a penalty but as liquidated damages for each and every calendar 
day that the Contractor shall be in default after the specified dates.  The maximum 
penalty shall be $2,000.00 per calendar day for each day the work remains 
uncompleted after expiration of the contract completion. The City reserves the right 
to assess liquidated damages without the burden of proving actual damages 
sustained.  

 
4. AWARD OF CONTRACT 

The Owner reserves the right to retain the three (3) lowest bids for a period of 30 days 
after the bid date before making award. As part of the award process, the City will 
assess each bidder’s proposed foreman, subcontractors and prior project history  
submitted as part of their bid  The City reserves the right to reject bids as not being 
responsive should these qualifications and past performance be deemed inadequate 
to prosecute the work in the contract.  Award of the project is expected to take place 
at the May 4, 2016 City Council meeting. The work shall start as soon as the contract 
documents have been executed by all parties and Certificates of Insurance have been 
approved by the City Attorney. 
 

5. EASEMENTS AND RIGHT-OF-WAY 

The City of Maple Grove will obtain all required right-of-way and easements necessary 
to construct the project. Any delay in construction because of a delay in providing 
right-of-way or easements shall be deemed reason for extension of the Contract 
completion date, but shall not be deemed reason for extension of the incentive dates 
nor for increase in the Contract unit prices. 
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6. PERMITS 

It shall be the Contractor’s responsibility to obtain the necessary work permits and to 
provide all necessary bonds and deposits therefore at no expense to the City, except 
as provided below. The Contractor shall be responsible for determining whether or not 
permits are necessary for the use of roads leading to the project and obtaining the 
permits required. 
 
The Contractor shall be responsible for administration of the MPCA construction 
activity permit, if needed. The Contractor shall perform all the site inspections, 
maintain all records and do all that is required of these permits. This work is incidental 
to the cost of the project. 
 

7. WORKING HOURS 

Work under this contract shall be accomplished by complying with all City ordinances 
in constructing this project. Equipment and machinery cannot be started prior to 
7:00 A.M., and all machinery and work shall cease at 7:00 P.M. The Contractor can 
work Saturdays 8:00 A.M. to 5:00 P.M. The Contractor will not be allowed to work 
Sundays or during Holidays, unless pre-approved by the City Council. 
 

8. PRECONSTRUCTION CONFERENCE 

Prior to the start of the work, there will be a preconstruction conference arranged by 
the City of Maple Grove. Representatives of the City, the Contractor and the 
Contractor’s subcontractors, utility companies and other agencies affected by the 
project will be notified to be present at this meeting. 
 
At, or before, the preconstruction conference the Contractor shall furnish a traffic 
control and project staging plan to the Engineer for approval. Known requirements of 
the traffic control plan include: 

 All required signage per the MN MUTCD, field manual, and any additional 
applicable standards 

 Two-way traffic must be maintained at all times 

 All residents shall maintain access through closure 

 Minimum drive lane is ten (10) feet in width 

 Pedestrian detour signage as necessary 

 Advanced warning signs a minimum of ten (10) days prior to closure to advise the 
traveling public of the construction dates (see Special Provisions - Street) 
 

A construction schedule shall be submitted at, or before, the preconstruction meeting 
to obtain an orderly project that maximizes residents’ access with minimal 
inconvenience. After review, if the Contractor’s constructing schedule is approved, the 
Contractor will be informed of its approval and any modifications. The construction 
schedule shall be approved by the Engineer prior to beginning any work. The final 
agreed upon schedule from the preconstruction meeting will become the guide for the 
project activities. The Contractor shall deliver notices to the residents concerning 
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the various construction activities that will take place, therefore this schedule 
must be followed as closely as possible. 
 
The City and the Contractor, including active subcontractors, shall hold weekly 
meetings to discuss any adjustments to the work schedule, people or equipment to 
ensure the efficient completion of the project. At such meeting the Contractor shall 
provide the City with an updated written schedule for completion of any active 
phase, as well as a detailed written schedule of the planned activities for the 
upcoming two weeks.  Failure to meet weekly schedule requirements will result 
in a deduction of $500, for each occurrence, from the substantial completion 
incentive for that phase or from the final completion incentive, as applicable. 
 

9. CITY UTILITY INSPECTION 

The City of Maple Grove has inspected its underground utilities prior to the 
commencement of this work, and will repair any deficiencies prior to the Contractor 
commencing work on the area. Any deficiencies found will be repaired by the City. 
The Contractor shall be prepared to work closely with City staff to provide access to 
the site and subject utility facilities. The work to coordinate schedule and any 
necessary activities will be incidental. 
 
The Contractor shall notify the City’s project inspector of any problems found with any 
City-owned facility as soon as it is discovered. 
 

10. PUBLIC RELATIONS 

The Contractor, sub-contractors, and their employees shall adhere to the policy of 
maintaining good public relations for the duration of the project. The Contractor, sub-
contractors, and their employees shall proceed in a courteous, safe, and efficient 
manner with special attention given to access, protection of personal property, and 
other considerations that will lessen any adverse impact of construction. 
 
If daily or seasonal changes in weather or in other conditions that adversely affect the 
access of residents to this project occur, the Contractor shall immediately provide the 
residents with assistance and start measures to remedy the problem. The Contractor 
shall maintain access to residents at all times. In addition, the Contractor shall notify 
the residents as they are mobilizing into a different area within the project. 
 

11. TEMPORARY REMOVALS 

The temporary removal, storage and replacement of miscellaneous items shall be 
performed by the Contractor, as directed by the Engineer, and they shall be 
considered incidental to the project as a whole with no direct payment therefore, 
unless specifically identified as a bid item. 
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12. PROJECT SITE 

The Contractor shall be satisfied that the site is acceptable before work is started or 
brings any inadequacy to the attention of the Engineer. 
 
The Contractor must provide all dwellings/homeowners with 24-hour written 
notice of any disturbances that shall affect their access or egress to their 
property. 
 
The Contractor shall primarily access the Phase 1 areas by use of 91ST AVE N, Phase 
2 areas by use of Hemlock Lane N, and the Phase 3 areas by use of Jonquil Lane N. 
 

13. CONTROL OF WORK 

The Contractor shall have a Competent Individual on the project site and 
available to the Engineer during any activity related to the project (per MNDOT 
Standard Specification 1506.2). If the Contractor does not provide for this, Maple 
Grove Standard Specifications, Conditions of the Contract, Section 6.d shall be 
enforced. 
 
The Contractor must have the necessary equipment and operator on site for day to 
day operations and for any unexpected situations (i.e. skid steer/operator). 
 

14. STREET CLEANING/STORM SEWER PROTECTION 

The Contractor shall keep all existing roads clean during the course of this project. 
The Contractor shall scrape, clean and/or sweep the adjacent streets as directed by 
the Engineer with no direct compensation. The Contractor shall protect all existing 
storm sewer systems from construction erosion and debris at all times until project is 
completed. 
 

15. WEATHER RECORD LOG 

The Contractor shall maintain a 24 hour weather record per day (calendar days). The 
Contractor shall give the City a copy of the weather Record Log along with his 
written request for monthly payment. Monthly payment will be delayed until 
these requirements are met. 
 

16. PAYMENT FOR INCREASED OR DECREASED QUANTITIES 

In Section 11.i of the Conditions of the Contract, the Owner reserves the right to an 
overrun/underrun of 25% before the Contractor can request additional compensation. 
In this contract, because of unknown conditions, items of work have been included to 
provide for flexibility when encountering unknowns. Therefore, there are items where 
no quantities may be used and other items where the quantities may be much higher 
or lower than that shown. There will be no change in the contract unit price for any 
item in this contract because of any change in the quantity used. 
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17. MOBILIZATION 

The mobilization quantity shall not exceed 5% of the total contract cost as shown in 
the bid proposal. If mobilization bid price exceeds 5% of total contract cost the 
Owner retains the right to reject the Contract bid.  Payment for Mobilization shall 
be at the contract unit price Lump Sum. 
 

18. UNIT PRICES 

All unit prices shall reflect the bidders’ true cost per each item. Bidders shall retain all 
documents used in preparation of the bid until the contract is awarded, and in the case 
of the successful bidder, shall retain all documents used in preparation of bid until 
completion of Contract.  Upon request of the City, Bidder or Contractor shall furnish 
any documentation required to substantiate the unit price bid for any item.  Failure to 
produce such documentation in a timely manner, or failure of documentation to 
substantiate the unit price, will result in rejection of bid or renegotiation of unit price, 
as applicable.
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SPECIAL PROVISIONS TO THE STANDARD STREET 
SPECIFICATIONS 

Wellington Crest Street Rehabilitation and Adjoining Neighborhoods within the  

boundaries of Pineview LN N & Forestview LN N, and 93RD Ave N & 89TH Ave N 

PROJECT NO. 2016-01 
 

1. AIR AND WATER POLLUTION 

Pollution of natural resources of air, water and land by operations under this contract 
shall be prevented, controlled and abated in accordance with the rules, regulations 
and standards adopted and established by the Minnesota Pollution Control Agency 
and in accordance with the provisions of MNDOT 1717. Temporary erosion control 
will be covered by MNDOT 2573 and the appropriate section of this special provision. 
 
A. General Requirements 

The Contractor shall schedule and conduct construction activities in a manner 
that will minimize soil erosion and the resulting siltation and turbidity of surface 
waters. If a NPDES permit is required, the contractor shall obtain said permit. 
The Contractor shall comply by the requirements herein regardless of whether or 
not an NPDES permit for the work is required. 

 
The Contractor shall establish a chain of responsibility for their operations and 
their subcontractor's operations to ensure that the Storm Water Pollution 
Prevention Plan is implemented over the life of the Contract. 
 

B. Quality Control 

The Contractor shall be responsible for maintaining a quality control program to 
ensure erosion is controlled, sedimentation is prevented, and provisions of permits 
are adhered to. A Certified Erosion Control person, or trained personnel, shall 
conduct the quality control program as well as perform the required duties listed in 
these Special Provisions. 
 
The quality control program shall consist of: 
1) Conducting inspections required (like those on an NPDES permit) and 

maintaining an inspection log. 
2) Ensuring that erosion control is incorporated into the work in a timely manner 

and that disturbed areas are stabilized with mulch/seed or vegetative cover 
on a section-by-section basis. 

3) Ensuring, in accordance with 2573.3, that temporary erosion and sediment 
control devices are maintained and removed when they are no longer 
necessary. 

 
The Contractor's quality control and inspection procedures shall be subject to 
review by the Engineer. NPDES inspection records shall be maintained by the 
Contractor at the Project site and made available at all times for verification by the 
Engineer. 
 

C. Drainage Structure Sediment Protection 
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The Contractor shall supply, place, and maintain erosion control devices on 
all catch basins within, and adjacent to, the project boundaries during 
construction. A record of device maintenance shall be kept by the Contractor 
and submitted to the City. The erosion control devices shall be removed after 
the area has been stabilized. Catch basin erosion devices shall be as specified 
in the City of Maple Grove’s Standard Specification for Utility and Street 
Construction. Payment for Drainage Structure Sediment Protection shall be at 
the contract unit price per Each and includes placement, maintenance and 
removal per manufacturer specifications. Payment shall be made upon removal. 
 

D. Silt Fence and Floating Silt Curtain 

1) Silt fence shall be per Maple Grove Plate No. 5212 except woven wire fence 
is not required and fabric will be Mirifi 100x or equal. Silt fence that is not 
maintained throughout the entire duration of the project will not be paid for. 
 

2) Floating Silt Curtain shall be as specified in MNDOT 3887. Floating silt curtain 
must be checked daily by the Contractor and a daily log shall be maintained. 

 

Payment for Silt Fence and Floating Silt Curtain shall be at the contract unit price 
of Linear Foot of silt fence or floating silt curtain installed and includes all tools, 
labor, equipment, installation, maintenance, and removal of the silt fence and 
floating silt curtain. 

2. ACCESS DURING CONSTRUCTION 

The Contractor shall primarily access the Phase 1 areas by use of 91ST AVE N & 
Forestview Lane N, Phase 2 areas by use of Hemlock Lane N, and the Phase 3 areas 
by use of Jonquil Lane N. 
 
Access for residents during construction is of critical concern to all parties 
involved in this project. During construction, the Contractor will be required to 
accomplish the following to ensure access is provided as desired: 
 
A. The Contractor shall maintain access to all streets within the construction limits. 

The residents shall also have access to their driveways. Access will be limited 
during the placement of concrete curb and gutter in front of residents' driveways. 
Once the concrete curb is poured, all traffic will need to stay off it for a period of 5 
to 7 days. 

 
B. The Contractor is allowed to close a section of the roadway during the workday as 

long as all affected residents are given a 24 hour notice before the closure.  
 
C. At the end of the working day, the road and affected driveways shall be re-opened 

and all sections must be restored to a completely drivable roadway with all 
surfaces leveled off and compacted. The Contractor will not be permitted to have 
any open trenches at the end of the working day (unless permitted by the Project 
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Coordinator).  If trenches are left open, the Contractor shall place appropriate 
barricades and safety measures to safeguard the residents. 
 

D. The residents of Forestview Lane will only be restricted from their driveway for one 
7 day period. This includes the concrete driveway aprons and the sidewalk 
 

E. Failure to restore resident access to driveway by the Contractor is subject to 
reduction in incentive as described in the Specifications section of these Contract 
Documents. 

3. MAILBOXES 

Prior to any work beginning on mailboxes, it is the Contractor’s responsibility to contact 
the US Postal Service and inform them of their intentions. Only after that contact may 
the Contractor begin salvaging mailboxes and installing temporary mailboxes at the 
areas designated and confirmed by the US Postal Service. 

 
A. Temporary Mailboxes  

The Contractor will provide temporary mailboxes with house numbers and grouped 
by street names for each residence at the curbside in a central location. The 
temporary mailbox location shall be proposed by the Contractor and agreed upon 
with the City prior to placement. The Contractor shall provide notice to affected 
residents of the temporary mailbox effective date and location. This must be 
completed before the salvaging of mailboxes begins. All mailboxes shall have a 
bag placed over them to indicate that the mailbox is not in service. Reference the 
Salvage and Install Mailboxes section for mailboxes that are required to be 
salvaged/disturbed by the construction. There must be an additional box or 
container for each resident for the newspapers that are delivered to the 
homes. During each phase of construction, a bank of mailboxes and newspaper 
containers will be placed at a designated location, including boxes for each 
residence within that particular phase of work. Payment for Temporary Mailbox 
shall be at the contract unit price Each and includes all materials, equipment and 
labor for the placement and removal of Temporary Mailboxes. There will be no 
payment issued until the contractor and the City’s representative have agreed on 
the quantity of temporary mailboxes for each phase. 

 
B. Salvage and Install Mailboxes 

Mailbox relocation will be required for this project. Prior to beginning construction 
in a Phase, each resident's mailbox that will be disturbed by construction will be 
carefully removed from its location by the Contractor and placed near the resident's 
garage. At the time of the removal, the Contractor shall inspect, document 
condition, tag, and inventory all mailbox posts and boxes in the presence of the 
project representative. A written inventory of all those that are in need of repair or 
replacement shall be immediately presented to the project representative. The 
project representative will then notify all homeowners that have mailboxes that are 
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in need of replacement due to deterioration. The homeowner will be responsible 
to replace the mailbox. The contractor will be responsible for installation. 

 
Payment for Salvage and Install Mailbox shall be at the contract unit price Each 
and includes all materials and labor required to remove, provide temporary service, 
and relocate the mailboxes as described above. Posts or mailboxes negligently 
damaged by the Contractor during removal will be replaced with a like-kind post 
by the Contractor with no additional compensation. 

 
Within seven days of the placement of the bituminous base course, the Contractor 
shall reinstall each salvaged/disturbed mailbox and reestablish mail service to all 
mailboxes in accordance with Postal regulation and as directed by the Project 
Representative. The Contractor shall notify affected residents of mailbox re-
instatement. 

4. GARBAGE COLLECTION 

The Contractor shall provide on-site sanitation for the Contractor's employees and 
the Engineer. This will be incidental to the project with no direct payment thereof. 
 
The Contractor shall coordinate his work to allow garbage collection. The 
Contractor shall communicate with the haulers and maintain proper access. The 
costs for scheduling and maintaining access shall be incidental to the project with no 
direct payment. 

5. TRAFFIC CONTROL 

The Contractor shall place advance warning signs a minimum of ten (10) days 
prior to work beginning on each phase of the work.  The signs should state the 
anticipated dates of construction for each segment.  
 
The Contractor shall maintain two way traffic at all times. 
 

The Contractor shall furnish, install, and maintain all traffic control devices needed 
to guide, warn, control, protect and/or exclude traffic from and through the project. All 
traffic control devices and other protective measures for the roadway and any lane 
closures and bypasses shall be in conformance with the Minnesota Manual on 
Uniform Traffic Control Devices and the most current edition of the Field Manual for 
Temporary Traffic Control Zone Layouts. This includes painting, taping or affixing 
necessary pavement markings, as required, and the removal of these markings along 
with any other conflicting markings. 
 
The Contractor shall provide, install, maintain, and ultimately remove all traffic 
control devices necessary to safely and efficiently control and guide traffic in the 
project area, as provided in the Contract. This shall include, but not be limited to, Type 
III Barricades with 2 Type A lights and flashers at all intersections adjacent to 
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bituminous streets and roadways under construction. Payment for Traffic Control 
shall be at the contract unit price Lump Sum. 
 
The Contractor shall be solely responsible for the establishment and maintenance 
of all traffic control devices during the entire life of this Contract, including all 
Subcontractor activities and any times of work suspension for any reason whatsoever. 
 
In the event of severe weather conditions, the Contractor shall provide additional 
personnel and equipment as required to maintain all traffic control devices. 
 
The Contractor shall keep all traffic control signs and devices, furnished by the 
Contractor, in legible condition. This shall include, but not be limited to, removing any 
grime deposited on any traffic control devices by traffic or natural causes or when 
requested by the Engineer. 
 
The Contractor shall during the times that any traffic control devices furnished and 
installed by the Contractor are in place, provide a person on a daily basis to inspect 
and insure that all traffic control devices required for the particular traffic control stage 
in effect are in accordance with the MN MUTCD and the Field Manual for that 
particular traffic control stage. Any discrepancy between the actual devices in use and 
the required devices shall be immediately rectified by the Contractor. 
  
The Contractor shall furnish names, addresses, and phone numbers of at least three 
(3) individuals responsible for the placement and maintenance of traffic control 
devices. At least one of those individuals shall be "on call" 24 hours per day, seven 
days per week; during the times any traffic control devices furnished and installed by 
the Contractor are in place. 
 
The Contractor shall have at least five (5) extra Type III barricades, five (5) extra 
drums, and twenty (20) extra Type I barricades with flashers and thirty (30) additional 
reflective orange traffic cones stored at a convenient nearby site for use in an 
emergency. 
 
The Contractor shall be required to respond to any request from the Engineer, or 
any designated representative of the City of Maple Grove to improve or correct the 
usage of traffic control devices on, or related to, this project within one (1) hour of the 
time of notification. 
 
In the event that the Contractor does not respond within the time restraints to requests 
concerning improving and/or correcting the traffic control devices, the Contractor 
shall be responsible for all cost incurred by the City if other actions are required due 
to lack of timely response. 
 
In addition to other general daily maintenance requirements, the Contractor shall 
relocate to their proper location, clean and/or realign all traffic control devices as 
necessary on a daily basis, including traffic control devices displaced by Subcontractor 
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operations. The Contractor should document daily inspection dates and items to be 
furnished upon request to the Engineer. 

6. STAKING 

The Contractor shall review the survey staking needs of the project with the Engineer 
at the pre-construction conference and periodically during the course of the work as 
necessary to properly plan the staking effort. Staking shall not be laid out further ahead 
of the work than is necessary to properly organize and plan the work to avoid the loss 
of stakes. 
 
The Contractor shall give the Engineer no less than 5 working days advance notice 
of the need for stakes. Stakes will be provided as are reasonably and customarily 
necessary to the type of work of this project. The Contractor will be provided with one 
set of stakes. The cost of any re-staking due to negligence will be deducted from the 
amounts due the Contractor. 

7. REMOVAL OF PAVEMENT AND MISCELLANEOUS STRUCTURES 

A. Mill and Remove Existing Bituminous Street 

1) The Contractor shall mill and remove the top 1.5" of the existing bituminous 
where indicated on the plans.  Contractor shall preserve existing curb and 
gutter in mill areas. 
 
Payment for the Mill and Remove Existing Bituminous Street (1.5”) shall be at 
the contract unit price per Square Yard. 

 
B. Reclamation of Bituminous Pavement 

The Contractor shall reclaim existing bituminous and Class 5 in Phases 1-3 in 
compliance with MNDOT 2215, Full Depth Reclamation (FDR). Payment for 
Reclaim 6” of Bituminous Pavement and Class 5, or Reclaim Bituminous Trail, 
shall be at the contract unit price per Square Yard and shall include the 
tolerancing and compacting of the reclaimed aggregate base. After tolerancing 
and compacting have been completed, the aggregate material shall be proof 
rolled prior to the bituminous placement. The City’s representative must be 
present for all proof rolling. Any areas not meeting the City’s standard shall be 
repaired with contract quantities. Reclaimed material used for Class 5 base shall 
meet MNDOT 3135. 
 
Reclamation Depths: 
 Streets: 6” 
 Trails:  4” (based upon site limitations, 3” may be acceptable) 

 
C. Disposing of Excess Reclaimed Material 
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All Excess Reclaimed Material shall be disposed of off-site and is the 
responsibility of the contractor. Payment for the Disposing of Excess Reclaimed 
Material shall be at the contract unit price per Cubic Yard (CV). 

 
D. Remove Concrete Curb and Gutter – All Types 

The proposed concrete curb and gutter to be removed is shown on the plans.  
Contractor shall not remove curb and gutter within mill and overlay areas as 
shown on the plans. Any removal of existing concrete curb and gutter shall be as 
indicated in the field or as directed by the Engineer. All removals shall be 
disposed of off-site and are the responsibility of the contractor. Payment for 
Remove Curb and Gutter – All Types shall be at the contract unit price per Linear 
Foot. 
 
The Contractor shall be held responsible for any damage due to 
removal/replacement of concrete curb and gutter not designated for removal. 
 
The Contractor is responsible to mark each removal with appropriate safety 
devices as required. The Contractor will be required to compact the select 
granular or Class 5 below the concrete curb and gutter. If at least 2" of granular 
material is not available below the concrete curb and gutter, the Contractor 
shall place and compact. Payment shall be included in bid unit price for 
concrete curb and gutter. 
 

E. Existing Turf/Landscaping 

The Contractor shall limit the damage to the existing turf/landscaping areas 
behind the curb removal to a maximum of 2’. Any damage outside of that 2’ shall 
be fully sodded/restored and maintained at the contractor’s expense. (Utility 
repair areas shall be excused from the 2’ limit). 

 
F. Sawcut Concrete Pavement 

Sawcut concrete pavement shall be paid for at the unit price bid and shall include 
all depths of sidewalk and driveway pavement and concrete curb and gutter as 
designated on the plans or in the field and shall include all labor and equipment. 
Only one sawcut will be paid at each match line, unless the Engineer extends the 
removal area and an additional cut is required. Payment for Sawcut Concrete 
Pavement shall be at the contract unit price per Linear Foot. 

 
G. Sawcut Bituminous Pavement 

Sawcut bituminous pavement shall be paid for at the unit bid and shall include all 
labor and equipment to sawcut all edges of bituminous prior to matching with new 
pavement. Initial pavement cuts may be made by jackhammer or wheel to reduce 
breakage at the Contractor's expense. Only one sawcut will be paid at each 
match line, unless the Engineer extends the removal area and an additional cut 
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is required. Payment for Sawcut Bituminous Pavement shall be at the contract 
unit price per Linear Foot. 
 

H. Remove Bituminous Driveway and Trail 

Bituminous driveway or trail removal shall be based on structure dimensions of 
the in-place bituminous pavement. Payment for Bituminous Driveway and Trail 
Removal shall be at the contract unit price per Square Yard and includes all 
labor, tools, equipment and materials necessary for bituminous pavement 
removal as shown or directed. 
 

I. Remove Concrete Driveway and Sidewalk Pavement 

Concrete driveway or sidewalk removal shall be based on structure dimensions 
of the in-place concrete. Payment for Concrete Driveway and Sidewalk Removal 
shall be at the contract unit price per Square Foot and includes all labor, tools, 
equipment and materials necessary for concrete removal as shown or directed. 
 

J. Miscellaneous Removals and Replacement 

The temporary removal, storage, salvage and replacement of street signs, traffic 
control signs, and miscellaneous items shall be performed by the Contractor and 
shall be incidental to the project. The Contractor shall be responsible for the 
replacement of any signs or mailboxes damaged or lost as a result of the project 
construction. All items shall be stored in a central location approved by the 
Engineer. 
 

K. Guideline for Salvage of Signs 

These requirements are to ensure that signs, posts and sign locations are 
preserved during construction. Preservation of the sign units and records 
pertaining to the location of all signs removed and/or damaged is the 
responsibility of the Contractor. If signs, posts or locations are lost or damaged, 
the Contractor is responsible for utility location, repair, reinstallation and all 
administration connected to the corrective work required and shall be incidental 
to the project. If a sign is required to be removed as a result of the project, the 
Contractor shall salvage the sign and reinstall as soon as possible per guidance 
in this section. Payment for Salvage and Install Sign shall be at the contract unit 
price per Each and includes salvage and storage of existing sign assembly, 
installation of temporary sign units as necessary, and installation of salvaged sign 
assembly. 
 
During construction all traffic control signs removed to facilitate work or 
accidentally damaged/removed must be replaced immediately or temporary 
sign units must be placed. Traffic control must be maintained if the roadway is 
open to any traffic. Traffic control and any costs connected to such control are 
the responsibility of the Contractor, not the City of Maple Grove, unless 
specifically stated otherwise in the contract. 
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If the City finds it necessary to take corrective action as a safety issue, the 
Contractor will be billed for all costs. These costs include, but are not limited to, 
utility location, repair, reinstallation, rental costs, delivery, travel and 
administration connected to installing and maintaining corrective signage. 

8. EXCAVATION AND EMBANKMENT 

The Contractor shall perform excavation and embankment work as required to 
complete the project. The grading work shall be in accordance with MNDOT 2105, 
except as modified below: 

 
A. Subgrade Excavation 

Payment for Subgrade Excavation shall be paid per Cubic Yard as measured in 
the field. This shall be compensation for all costs in performing this work. The 
quantity of this item could vary widely and any change in the proposed quantity 
will not be justification for any change in the contract unit price. The exporting of 
any of the excavated excess material from the project is included in the cubic 
yard price.  Failure of installed materials to meet density and gradation 
requirements will not be authorized for a cost deduct of in place materials, and 
correction at the contractors cost will be required. 

9. SELECT GRANULAR BORROW MOD (CV) 

The Contractor shall place Select Granular Borrow in compliance with MNDOT 
3149.2 B2. Payment for Select Granular Borrow Mod (CV) shall be at the contract 
unit price per Cubic Yard (CV) and includes tolerancing and compacting the 
granular borrow. 

10. GEOTEXTILE FABRIC 

The work under this section shall include furnishing and installing Type 5 geotextile 
fabric as specified in MNDOT 3733, required to complete the work as directed by 
the Engineer. 
 
Payment for Geotextile Fabric, Type 5 shall be at the contract unit price per Square 
Yard of surface covered. This shall be compensation for all costs in performing this 
work. The quantity of this item could vary widely and any change in the proposed 
quantity will not be justification for any change in the contract unit price. 

11. AGGREGATE BASE, CLASS 5 

Any aggregate base material furnished shall be in compliance with MNDOT 2211, 
compact to the required densities, not rut or be displaced under construction traffic 
or paving, and shall remain stable at all times. Payment for Aggregate Base, Class 
5 shall be at the contract unit price per Cubic Yard (CV).  Failure of installed 
materials to meet density and gradation requirements will not be authorized for a 
cost deduct of in place materials, and correction at the contractors cost will be 
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required.  Reference the Maple Grove Standard Specifications for Utility and Street 
Construction, Specifications for Grading and Landscaping.  
 
Reclaimed material used for Class 5 base shall meet MNDOT 3135. 

12. MANHOLE AND CATCH BASIN CASTINGS 

For all manhole and catch basin castings in the paving area, all adjustment rings 
shall be removed. The existing manhole structure shall be securely covered with a 
CZ manhole seal (supplied by the City of Maple Grove). The Contractor shall 
coordinate with the City to retrieve the CZ manhole seals from the City Public Works 
facility, transport them to the project site and install. The Contractor shall also furnish 
a metal plate to be installed over the CZ manhole seal. 
 
Maple Grove Public Works 
9030 Forestview Lane N 
Maple Grove, MN 55369 
763-494-6370 
 
The Contractor is responsible for providing location markings for all buried manhole 
locations within 24 hours of lowering below grade and maintaining until the manhole 
is raised. This could include offset stakes or markings on base course.  Contractor 
is required to provide marking methods to city upon marking locations. 
 
After the bituminous base has been placed, new rings and a casting (reference 
Contract Documents for either salvaged or new casting) shall be installed and 
adjusted. The adjustment shall be made from the top of the manhole cone to the 
bottom of the manhole “frame” or “casting” by installing concrete adjusting rings, as 
needed. 
 
The concrete adjusting rings and the casting itself shall be sealed to the cone and 
one to the other by using a prepackaged mortar mix in accordance with the 
proportions of MNDOT 2506 and ASTM C 270. This will also be used for all "mud 
work" (grout) inside of concrete structures. 
 
The Contractor shall maintain and keep clean all manholes during and after 
construction, as needed, with no direct compensation. All construction debris shall 
be removed immediately by the Contractor. The use of a manhole debris catcher 
equal or equivalent to that provided by Grappler Specialty Products 
(www.grapplerusa.com) or Sealing Systems, Inc. (www.ssisealingsystems.com) 
must be used when removing concrete rings, rehabilitating, or constructing 
manholes, catch basins, and structures. The intent is to catch falling debris such as 
concrete demo debris, grout mixture, soil, etc. 
 
Once the CZ manhole seals are no longer needed on site, the Contractor shall 
remove debris, clean, and return the CZ manhole seals to the City yard. 
 

http://www.grapplerusa.com/
http://www.ssisealingsystems.com/
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A. Salvage and Install Casting 

Payment for the Salvage and Install Casting shall be at the contract unit price per 
Each and includes salvage and storage of existing casting, removal of existing 
adjustment rings, furnish and installation of new adjustment rings, and installation 
of salvaged casting. It shall be paid for once, regardless of the number of 
adjustments which may be made. 
 

B. Remove and New Casting 

Payment for the Remove and New Casting shall be at the contract unit price per 
Each and includes removal and disposal of existing casting, removal of existing 
adjustment rings, furnish and installation of new adjustment rings, and furnish 
and installation of new casting. It shall be paid for once, regardless of the number 
of adjustments which may be made. 

 
C. Grout Catch Basin or Manhole 

Manhole and catch basin structures shall be repaired by the grouting method 
using a prepackaged mortar mix in accordance with the proportions of MNDOT 
2506 and ASTM C 270. Payment for the Grout Catch Basin or Manhole shall be 
at the contract unit price per Each. Known locations where grouting of existing 
structure is required are identified on the Contract Documents. Additional 
locations where grouting of structures is required shall be determined on an as-
needed basis in the field. 
 

D. FORESTVIEW LN N: GRADE ADJUSTMENT RING REQUIREMENT 

Contractor will procure and install CRETEX Pro-Ring grade adjustment rings for 

all manholes on Forestview Lane N.  No concrete rings are to be installed for any 

manholes.  Information for CRETEX Pro-Ring will be available for contractor 

through City of Maple Grove Engineering Dept. 

13. ADJUST GATE VALVE 

All valve boxes shall be removed or lowered below all construction activity in the 
paving area. The valve box sections shall be clean, lowered and the valve box shall 
be securely covered. After the bituminous base course has been placed, the valve 
box shall be adjusted or raised to 1/4" to 1/2" below the finished bituminous surface. 
 
The Contractor is responsible for providing location markings for all buried valve 
locations within 24 hours of lowering below grade and maintaining until the valve is 
raised. This could include offset stakes or markings on base course. 
 
The Contractor shall clean all valve boxes during and after construction, as 
needed, to ensure placement of shutoff tool, with no direct compensation. 
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Payment for the Adjust Gate Valve shall be at the contract unit price per Each. It 
shall be made once for each item regardless of the number of adjustments which 
may be made. 
 
In the event an existing valve box is found broken and is needed to be replaced, the 
materials for the replacement shall be supplied by the City of Maple Grove. 
 
NOTE: No valve box shall be operated by anyone other than an employee   of the 
City of Maple Grove’s Utility Department. 

14. CONCRETE CURB AND GUTTER, SIDEWALK, PEDESTRIAN CURB RAMPS 

All concrete curb and gutter must comply with the City of Maple Grove Standard 
Specifications for Utility and Street Construction, any amendments, Maple Grove 
Standard Detail Plates 2015, and MNDOT 2461 and 2531. 
 
MNDOT 2461.3 G.3 stating no more than 90 minutes of batching when all admixtures 
are added at the plant to the time the material is deposited in the work, will be strictly 
enforced. If over 90 minutes, the load will be rejected and not allowed to be placed. 
 
Homeowners affected by concrete operations must be notified by the Contractor 
before the operation begins. Newly placed concrete pavement shall be protected by 
the Contractor until the required concrete strength is obtained (5-7 days). Protection 
shall be completed by placing cones, barricades, warning tape or similar means. 

 
A. Curb and Gutter 

 
1) All curb replacement over 100’ in length must be placed by a curb machine. 

 
2) The Contractor must use full depth forms on all curb replacements under 100’. 
 
3) All concrete spillage in front or back of forms and into catch basins, valves, etc. 

shall be removed at time of concrete placement. This spillage is not to be 
dumped behind the curb and is the responsibility of the persons who are placing 
the concrete. 

 
4) The replacement of any newly placed concrete or existing concrete damaged 

by the Contractor during this project shall be at the discretion of the Owner. The 
Contractor is responsible for all related replacement costs. 
 

5) The 4’ concrete cross street gutters shall be paid for at the contract unit price 
per Square Foot. 

 
6) Payment for Concrete Curb & Gutter – Surmountable or Concrete Curb & 

Gutter – B618 shall be at the contract unit price per Linear Foot. 
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7) Place CLEAR membrane curing compound on all existing and new curb and 
gutter, excluding all newly placed concrete pavement. The only authorized 
curing compound is clear curing compound.  No white compound is to be used.  
The purpose of this item is to give all existing and new curb and gutter a 
consistent new curb appearance. 

 
After the sod is laid but before the bituminous wear course is placed, 
remove all vegetation from curb joints, edge back of curb to expose all of top 
of curb and power wash curb and gutter. Right after washed curb and gutter 
dries, spray one coat of concrete membrane curing compound at a constant 
rate of application to assure a uniform look on the curb and gutter. When 
applying the membrane curing compound, the temperature must be 50° and 
rising and not too windy so that overspray will not carry away from the curb. 
 
After first coat dries, apply a second coat of concrete membrane curing 
compound on the curb and gutter. Do NOT let membrane curing compound 
get beyond the back of curb and gutter. Special consideration must be used 
to assure that no overspray (from the wind or from the sprayer) gets on any 
driveway. Homeowners affected by this operation must be notified before 
the operation begins so that they do not drive on the wet curing compound 
(cone off driveways). Curing placed on curb at driveways must be protected 
by the Contractor so cars cannot drive on the wet curing compound and track 
it on the driveway or street. Payment for Concrete Curb & Gutter Membrane 
Curing Compound shall be at the contract price per Linear Foot. 

 
B. Sidewalk 

Sidewalk areas located in the reconstruction area that require removal and 
replacement will be identified by the Owner. Payment for 5” Concrete Sidewalk 
with 4” Class 5 Base shall be at the contract unit price per Square Foot. When 
tying into existing concrete surfaces, Contractor shall use a curing compound that 
best matches existing coloration. At replacement sidewalk locations, the Owner 
reserves the right to request a clear membrane curing compound be applied; clear 
TK2519 DCWB, AMS 3754 Clear or approved equal. 
 

C. Pedestrian Curb Ramps 
All pedestrian ramps on the project shall be installed in compliance with the 
Maple Grove Standard Plates for pedestrian curb ramp installation. Payment for 
Remove and Install Pedestrian Curb Ramps (both One-Way Directional and Fan) 
shall be at the contract unit price per Each and includes all labor, materials, tools, 
and equipment necessary to saw cut and remove existing concrete or bituminous 
pavement, new 6” concrete pavement with 4” class 5 base, and truncated domes. 
All removals shall be disposed of off-site and are the responsibility of the 
contractor. Other improvements, such as restoration or curb and gutter removal 
and replacement will be paid for at the contract unit price for those items. 
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15. BITUMINOUS PAVING 

Payment for Bituminous Paving shall be contract unit price per Square Yard of 
mixture per the depth required. The payment will be calculated from the actual 
dimensions of the work performed in accordance with the standard roadway cross-
sections. All unsatisfactory areas (soft areas) in the bituminous layers shall be 
replaced at the Contractor’s expense. 
 
The Contractor must notify affected residents no less than 24-hours in advance of 
final bituminous lift installation. 
 
Numbers for the bituminous mixtures are as follows unless otherwise indicated in 
the Plans and Specifications: 

 
A. Reconstruction Area - Streets 

 
Type SP 12.5 Non-Wear Course (2,B) SPNWB230B 
Type SP 9.5 Wear Course (2,B)  SPWEA230B 
 

B. Reconstruction Area – Bituminous Trail and Driveway Patching 
 
Type SP 9.5 Wear Course (2,B)  SPWEA240B 

16. DRIVEWAY RESTORATION 

All driveways disturbed by the project shall be restored to equal or better condition 
than before this project started. Homeowners affected by this operation must be 
notified by the Contractor before the operation begins. The first driveway, of each 
type, placed shall be inspected and acceptance given by City personnel before the 
next driveway is placed. Newly placed driveways shall be protected by the 
Contractor until the required strength for vehicle traffic is obtained. Protection shall 
be completed by placing cones, barricades, warning tape or similar means. 
 
A. Bituminous Driveways 

Payment for Bituminous Driveway Pavement shall be at the contract unit price 
per Square Yard. It shall include all labor, materials, tools, and equipment 
necessary to construct the driveway pavement, including common excavation, 
grading, 6” Class 5 aggregate base and the construction of the bituminous 
wearing course. Driveways shall be placed in two lifts (1 ½” per lift). Tack 
coat material shall be applied to all adjoining bituminous surfaces and between 
lifts. Bituminous driveways shall be resurfaced with a smooth uniform texture, 
with minimal aggregate showing and closed with no voids. 

 
B. Concrete Driveways 

Payment for Concrete Driveways shall be at the contract unit price per Square 
Foot. It shall include all labor, materials, tools and equipment necessary to 
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construct the driveway pavement. Concrete driveways shall be resurfaced in kind 
or with 5” to 8” of concrete mix design 3A32, over 4" of aggregate Class 5. The 5” 
or 8” depth of concrete driveway shall be at the Engineer’s direction. The mix 
design shall be submitted to the Engineer for approval. 

 
C. Paverstone Driveways 

Payment for Salvage and Install of Paverstone Driveways shall be at the contract 
unit price per Square Foot and shall be paid upon installation of pavers. It shall 
include the removal, storage of paverstone materials in a secure area, and all 
labor, materials, tools, and equipment required for reinstallation of the salvaged 
paverstones. It shall include 6” of compacted Class 5 gravel base, sand bedding, 
and Pavertech edging. 

 
D. Aggregate Driveways 

The payment for aggregate driveways restored shall be under the aggregate 
base item. Aggregate driveways shall be restored with 6" of class 5 aggregate. 

17. REPAIR UNDERGROUND PET CONTAINMENT SYSTEM 

Any damaged underground pet containment systems in the boulevard area shall be 
repaired under this unit price. Payment for Repair Underground Pet Containment 
System shall be made at contract unit price Each and shall be compensation in full 
for all labor, materials, and equipment necessary to complete the specified work for 
the identified parcel, regardless of the number of locations or occasions that the 
identified system requires repair. All systems shall be temporarily repaired and 
tested to allow the remaining system to function during the duration of the 
construction until final repairs are able to be made. All final repairs shall be with 
the same system and materials. Any connections or splices made in the system shall 
be repaired with a watertight connection. The repairs shall be made by a qualified 
installer who must operate the system (to insure it operates properly) and inform the 
homeowner what repairs have been completed. Repair of underground pet 
containment systems must be prior to placement of sod. 
 
If the system is damaged due to the sodding operation, the Contractor, at his own 
expense, shall repair the system to the requirements above. 

18. SALVAGE AND REPAIR IRRIGATION SYSTEM 

Any damaged private irrigation system in the boulevard area shall be repaired under 
this unit price. Payment for Salvage and Repair Irrigation System shall be made at 
contract unit price Each. A unit is that complete irrigation system on an individual lot. 
Any systems damaged outside the right-of-way shall be repaired at the Contractor's 
expense. All systems shall be temporarily repaired and tested to allow the 
remaining system to function during the duration of the construction until final 
repairs are made. All final repairs shall be with the same style heads and materials. 
The repairs shall be made by a qualified irrigation system installer. They must operate 
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the system (to insure it operates properly) and inform the homeowner of what repairs 
have been completed. Repair of sprinkler systems must be prior to placement of sod. 
 
If the sprinkler system is damaged due to the sodding operation, the Contractor, at 
his own expense, shall repair the sprinkler system to the requirements above. 

19. LANDSCAPE RESTORATION 

At the direction of the City representative, the Contractor shall re-establish all 
landscaping areas disturbed through the construction process, excluding sod, which 
is paid as separate item. Payment for Landscape Restoration shall be made at the 
contract unit price Each. It shall be considered compensation in full for all labor, 
equipment and materials (including, but not limited to, shrub replacement, landscape 
rock, edging, flowers, etc.) required to restore the area to its condition prior to 
construction. 
 
The address of  

20. CLEAN UP AND RESTORATION 

The Contractor shall clean up all construction debris and restore the grade in all 
areas adjacent to the construction on a daily basis and when ordered by the City 
representative. 
 
All debris shall be hauled from the site by the Contractor and disposed of in a proper 
manner. The Engineer may request the site be cleaned during construction at any 
time. The Contractor shall clean the site within 24 hours after request. Non-
compliance will result in shut down of the project until clean-up is completed. 
 
All cleanup and restoration work shall be considered incidental to work for which 
payment is made, unless specifically identified as a bid item. 

21. 6” TOPSOIL AND SOD 

The provisions of MNDOT 3878.2 (A) shall govern for lawn sod quality. 
 
The provisions of MNDOT 3877.2 (B) Loam Topsoil Borrow, Modified to 70% 
3877.2 and 30% 3890.2 (A) Grade 1 Compost, shall govern for topsoil quality. 
Samples shall be submitted to the Engineer for testing 15 days prior to any hauling 
or placement on the project. 
 
After the sod is placed and until it is accepted, the Contractor shall water and 
maintain sod in a condition satisfactory to the Engineer. The sod shall be cared 
for on a timely day by day basis. Watering and replacement of sod shall be 
accomplished as the need arises and without the Engineer having to so order. 
 
The Contractor shall maintain the sod for 30 growing days and notify the Engineer 
when the thirty days are up. The Engineer will then make the final inspection and 
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consider acceptance of the sod after notification by the Contractor that the 30 days 
are up. A growing day is any calendar day exclusive of those days from June 10 to 
August 10 and from November 1 to April 15, subject to adjustments by the Contract. 
The above specified dates may exclude periods when conditions are favorable to 
active growth, or lengthen the excluded periods when conditions are unfavorable. 
This will be decided between the sodding contractor and the City representative. 
 
During the maintenance period, the Contractor shall promptly replace all sod that 
dries out to the point where it is presumed dead, and all sod that has been damaged, 
displaced, or weakened to the point where its replacement is necessary, or has 
become heavily infected with weeds. Areas replaced with new sod shall be 
maintained by the Contractor for at least 20 growing days after placement. 
 
Payment for 6” Topsoil and Sod shall be at the contract price per Square Yard. It 
shall include all labor, materials, tools, and equipment required to install and 
maintain the sod for 30 growing days. The sod shall be measured in the field after 
installation and quantity agreed upon by both Owner and Contractor within 72 hours. 

22. WATER USE 

The Contractor may use water from the City upon placing a refundable deposit of 
$1,000 for a hydrant meter. From the $1,000.00 deposit the City will deduct the 
rental charge ($5.00 per day) and water cost ($1.50 per 1,000 gallons). Only 
hydrants designated by the Utilities Supervisor shall be used (preferably cul-de-sac 
locations). The Contractor shall keep a log book in the water truck that states the 
date, time, meter reading and use of each load on a daily basis. If no entries are 
made in the log book, the previous meter reading shall be used. No payment 
will be made for that day. 

 

A. Water Use for Dust Control 

This quantity is to be used only for dust control. Contractor shall respond to any 
requests for water for dust control within four working hours.  No payment shall 
be made for any use other than dust control, or if applied later than four working 
hours after request. Payment for Water for Dust Control shall be at the contract 
unit price per MGAL. 
 

B. Special Water Use 

This quantity is to be used only for special watering conditions and shall be as 
ordered by the Engineer or his representative. No payment shall be made unless 
ordered by the Engineer or his representative. Payment for Special Water Usage 
shall be at the contract unit price per MGAL. 
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23. PERMANENT PAVEMENT MARKINGS 

A. Markings shall be per MNDOT 2582 and Minnesota Manual on Uniform Traffic 
Control Devices. Payment shall include all tools, labor, equipment, layout, traffic 
control and installation of the pavement markings. 
 
1) Payment for Permanent Pavement Markings shall be at the contract unit price 

of Each for pavement messages installed. 
 
2) Payment for Permanent Pavement Markings shall be at the contract unit price 

of Linear Foot for linear markings installed. 
 
3) Payment for Permanent Pavement Markings shall be at the contract unit price 

of Square Foot for cross walk markings installed.  
 

B. Pavement marking removal shall be per MNDOT 2102 and Minnesota Manual on 
Uniform Traffic Control Devices. Payment shall include all tools, labor, 
equipment, traffic control, and removal of the pavement markings 
 
1) Payment for Pavement Marking Removal shall be at the contract unit price of 

Linear Foot for linear markings removed. 

24. BITUMINOUS TRAIL RECONSTRUCTION AND MAINTENANCE 

Bituminous trails within the street reconstruction area shall be reconstructed and/or 
maintained as identified on the Contract Documents or at the direction of the Owner. 
Typical trails in this project are 8’ wide. Other surface improvements, such as 
restoration and pedestrian ramps, will be paid for at the contract unit price for those 
items. Typically, new trail or seal coat installation will be installed through 
driveways, however, concrete driveways shall remain as-is, unless directed 
otherwise by the Owner. The Contractor shall protect concrete driveways and 
pedestrian ramps during reconstruction or seal coat installation. Damage or 
tracking bituminous materials onto concrete driveways is not acceptable and will be 
repaired at the Contractor’s expense. The Contractor is responsible for placing 
barricades, cones, tape, or signs to warn trail users that trails are closed for 
maintenance, including duration. 

 
A. Trail reconstruction shall include reclamation of the existing trail and installation 

of new trail pavement. Reference previous sections of this specification for 
guidance. 
 

B. Trail maintenance shall include bituminous patching, crack sealing, and seal 
coating shall include patching areas of existing trail as identified by the Owner, 
sealing all existing cracks, and seal coat installation. Trails shall be swept to 
remove all dirt and debris prior to completing any maintenance. 
 
1) Patch Bituminous Trail 
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Reference previous sections of this specification for guidance. 
 

2) Crack Seal Bituminous Trail 
Fill all cracks with hot rubberized crack filler, per MNDOT 3723. Payment for 
Crack Seal Bituminous Trail shall be at the contract unit price of Linear Foot 
and includes all equipment, materials and labor. 
 

3) Seal Coat Bituminous Trail 
Apply two (2) separate coats of MasterSeal Concentrate as manufactured by 
SealMaster, Inc., or Owner approved equal. Each coat shall contain a 
minimum of 4 lbs. silica sand per gallon of sealer. Sealer shall be modified 
with Top Tuff at a rate of 2%. Coverage rate of sealer for two (2) coats shall 
be at the rate of 0.23 gallons/square yard. Payment for Seal Coat Bituminous 
Trail shall be at the contract unit price of Square Yard and includes all 
equipment, materials and labor. 
 
The Contractor shall protect all surfaces adjacent to the trail receiving seal 
coat including, but not limited to, sod/turf, landscaping, pedestrian ramps, and 
driveways. Seal coat material shall not be installed on concrete driveways that 
cross bituminous trail. 

25. STORM SEWER  

 Storm sewers within the street reconstruction area shall be reconstructed and/or 
maintained as identified on the Contract Documents or at the direction of the Owner. 
Improvements, such as new catch basins, catch basins +sumps, and pipe, will be paid 
for at the contract unit price for those items.  

 
 A. Payment for connecting pipe or catch basins to existing structures or pipe will be 

paid for at the contract unit price for those items. 
 
 B. When installing new pipe or catch basins, the connection to existing structures and 

the excavation will be considered incidental to the unit price of that item and paid as 
such at the unit price per the contract, regardless of quantities. 
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AFFIDAVIT AND INFORMATION 
REQUIRED OF BIDDER 

 
 
 
Affidavit of Non-Collusion: 
 
I hereby swear (or affirm) under the penalty for perjury: 
 
(1) That I am the bidder (if the bidder is an individual), a partner in the bidder (if the 

bidder is a partnership), or an officer or employee of the bidding corporation having 
authority to sign on its behalf (if the bidder is a corporation); 

 
(2) That the attached bid or bids have been arrived at by the bidder independently, and 

have been submitted without collusion with, and without any agreement, 
understanding, or planned common course of action with, any other vendor of 
materials, supplies, equipment or services described in the invitation to bid, 
designed to limit independent bidding or competition; 

 
(3) That the contents of the bid or bids have not been communicated by the bidder or 

its employees or agents to any person not an employee or agent of the bidder or its 
surety on any bond furnished with the bid or bids, and will not be communicated to 
any such person prior to the official opening of the bid or bids; and 

 
(4) That I have fully informed myself regarding the accuracy of the statements made in 

this affidavit. 
 
 

Signed:           
 

Firm Name:          
 
 

Subscribed and sworn to before this           day of                           , 20           . 
 

Notary Public:          
 

My Commission Expires:        
 
 
Bidder's E.I. Number 
 
(Number used on Employer's Quarterly Federal Tax Return, U.S. Treasury Department 
Form 941): 
 



 
 CITY OF MAPLE GROVE 
 

 AFFIRMATIVE ACTION QUESTIONNAIRE 

 
 
 FOR CONTRACTS OVER $100,000.00 
  
 
 
 
Please complete the questionnaire shown below and attach this sheet to the bid proposal.  

This sheet along with the Affirmative Action Certificate should be submitted with the bid.  

Failure to do so may cause the bid to be rejected. 

 

I hereby certify that I have reviewed the Affirmative Action requirements as required by 
the State of Minnesota Statue 363A.36 and declare the (check one): 
 
  

 We have fewer than 40 employees and are therefore exempt from the 
Affirmative Action requirement. 

 
or 

 
 

 
 

We have attached a certified copy of our Affirmative Action Certification. 

 
or 

 

 
 

We do not have a Certificate. 

 
 
 
 

        
Name 

 



 
 
 
 

FORM OF AGREEMENT 

 

THIS AGREEMENT, entered into this           day of                              , 2016, by and 

between the              City of Maple Grove                 hereinafter called the "Owner" and 

       hereinafter called the "Contractor". 

THIS AGREEMENT WITNESSETH, that the Owner and the Contractor, for the 

consideration hereinafter stated, agree as follows: 

ARTICLE I.  The Contractor hereby covenants and agrees to perform and execute all the 

provisions of the plans and specifications as prepared by The City of Maple Grove - Engineering 

Department, and indicated below under Article IV, as provided by the Owner for: 

              

and to do everything required by this agreement and the contract documents. 

ARTICLE II.  The Contractor agrees that the work contemplated by this contract shall be 

fully and satisfactorily completed on or before     . 

ARTICLE III.  The Owner agrees to pay and the Contractor agrees to receive and accept 

payment in accordance with the prices bid for the unit or lump sum items as set forth in the 

conformed copy of Proposal Form hereto attached, which prices shall conform to those in the 

accepted Contractor's Proposal on file in the Office of the   City Clerk, City of Maple Grove      

the aggregate of which prices, based on the approximate schedule of quantities is estimated to 

be $          .  Monthly and final payment shall be made as provided in the City's Standard 

Specifications for Utility and Street Construction referred to herein. 



FORM OF AGREEMENT 
 
 
 

ARTICLE IV.  The contract documents shall consist of the following component parts: 

1. Advertisement for Bids 

2. Instruction for Bidders 

3. Standard Specifications for Utility & Street Construction dated 2016, Maple 

Grove. 

4. Special Provisions of the Project Specifications. 

5. Proposal Form 

6. Performance and Payment Bond 

7. Plans and drawings which are attached to the specifications or which are 

identified as Sheets 1 through 53 for: 

8. This Agreement 

 Each and all of the aforementioned contract documents are hereby incorporated into this 

agreement by specific reference and the terms and provisions thereof are and constitute a part 

of this Agreement as though attached hereto or fully set forth herein. 

IN WITNESS WHEREOF, the parties to this Agreement have hereunto set their hands. 

       CITY OF MAPLE GROVE 
 
 

     By       
Mayor 

 
And       

City Administrator 
 
 

ASTECH CORP. 
 

 
     By       

 
And       

jbzdok
Rectangle

jbzdok
Text Box
Company Name:



STATE OF MINNESOTA ) 
COUNTY OF HENNEPIN ) SS. 
CITY OF MAPLE GROVE) 
 

The foregoing Contract was acknowledged before me this            day of    
2016, by the Mayor and City Administrator of the CITY OF MAPLE GROVE, a Minnesota municipal corporation, 
on behalf of said corporation. 
 
 

       
 
 
STATE OF MINNESOTA ) 
COUNTY OF HENNEPIN )  SS. 
 

The foregoing Contract was acknowledged before me this         day of     
2016, by        and        of 
         on behalf of said corporation. 
   (Company Name) 
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CERTIFICATE OF ACKNOWLEDGMENT 
 
 

(For use where Contractor is individual or partnership) 
 
 
STATE OF MINNESOTA ) 
COUNTY OF   )   SS 

) 
 
 On this        day of                      , 2016, before me personally appeared 

       , to me known to be the person    described in and who executed 

the foregoing Contract, and acknowledge that        he       executed the same as free act and deed. 

 
(NOTARIAL SEAL)           

Notary Public 



 
CONDITIONS OF THE CONTRACT -67 

 

EXHIBIT K 
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CONDITIONS OF THE CONTRACT -68 

 



 
CONDITIONS OF THE CONTRACT -69 

 



 
CONDITIONS OF THE CONTRACT -70 

 



 
CONDITIONS OF THE CONTRACT -71 

 



 
CONDITIONS OF THE CONTRACT -72 

 

 



PROJECT PERSONNEL ASSIGNEMENT FORM 
 

PROJECT NUMBER/NAME:                                                                                                       . 
 
 
1. Contractor is required to submit names for project foreman, Project Manager (PM), and 
any authorized alternate site supervisors that will be committed to this project should the 
contractor be awarded the bid.  These personnel must not have other commitments that would 
preclude them from being on the awarded jobsite on a daily basis as a single point of contact 
and coordinator for all jobsite functions. 
 
2. DESIGNATED PROJECT FOREMAN:                                                                            . 

 
a. This individual will have no other jobs that he/she is responsible for other than the 
awarded contract until substantial completion has been achieved. 

 
3. DESINGATED PROJECT MANAGER (PM):                                                                  . 

a. PM can be the same person assigned as the Project Foreman. 
 

4. AUTHORIZED ALTERNATE SITE SUPERVISOR:                                                         . 
 

5. Change in any of these positions will require notification to the city with valid contact 
details and as much advance notice as is reasonable for the circumstances. 

 
6. Please submit with this form, two (2) recent references that are relevant to the job type 
being performed on this project for each assigned personnel. 

 
7. Please submit with this form, two (2) recent references that are relevant to the job type 
being performed on this project for the company.   

 
a. If references for the company and the personnel assigned are the same project, please 
annotate on the reference so credit can be applied to both. 

 
 
 

______________________________ 
Contractor Name Print 
 
______________________________ 
Contractor Signature 
 
___________ 
Date 



 CONTRACTOR'S PAYMENT BOND 

 (PUBLIC IMPROVEMENT) 

 

 

KNOW ALL MEN BY THESE PRESENTS that         

              

as Principal, hereinafter called CONTRACTOR,   and        

              

duly authorized and licensed to do business in the State of Minnesota, as Surety, hereinafter called 

Surety, are held and firmly bound onto        the City of Maple Grove                                               

                                                                                                  as Obligee, hereinafter called OWNER, 

for the use and benefit of claimants as hereinafter provided in the amount of                                          

                                                                                              (written), ($                ), for the payment 

whereof CONTRACTOR and Surety bind themselves, their heirs, executors, administrators, 

successors, and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, 

 

CONTRACTOR has by written Agreement dated                                             , 20        , entered into a 

Contract with OWNER for 2016-01 WELLINGTON CREST STREE REHABILITATION 

PROJECT in accordance with Contract Documents prepared by     the City of Maple Grove 

 which Contract is by reference made a part hereof, and is to contain in substance the 

following provisions: 

 

CONTRACTOR shall pay all claims for labor performed and materials furnished, used or consumed 

in making the public improvement or performing the public work, including, without limitation 

because of specific enumeration, fuel, lumber, building materials, machinery, vehicles, tractors, 

equipment, fixtures, apparatus, tools, appliances, supplies, electric energy, gasoline, motor oil, 

lubricating oil, greases, premiums for worker's compensation insurance, and contributions for 

unemployment compensation. 

 

The said written agreement, drawings, specifications, and amendments are hereinafter referred to as 

the Contract. 

 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION, is such that, if CONTRACTOR 

shall faithfully perform the said Contract and pay every person entitled thereto for all the claims for 

labor performed and materials furnished under the Contract to be used or consumed in making the 

public improvement or performing the public work as provided in the Contract, then this obligation 

shall be null and void; otherwise it shall remain in full force and effect, subject, however, to the 

following conditions: 

 

1. No assignment, modification or change of the Agreement, or change in the work covered 

thereby, or any extension of time for completion of the Contract shall release the Sureties on 

the bond. 

 

 



2. Not later than one year after the completion of work under this Contract or such longer 

period of time as may be prescribed by law, or by the terms of any applicable special 

guarantee required by the Contract Documents or by any specific provision of the Contract 

Documents, any party in interest may maintain an action is his own name against 

CONTRACTOR and the Surety upon this bond for the recovery of any damages he may have 

sustained by reason of the failure of CONTRACTOR to comply with the Contract or with the 

Contract between CONTRACTOR and his Subcontractors.  If the amount realized on this 

bond is insufficient to satisfy all claims of the parties in full, it shall be distributed among the 

parties pro rata. 

 

IN WITNESS WHEREOF, the above-bounded parties have executed this instrument in original 

counterparts, under their several seals this            day of                        , 2016, the names and 

corporate seal of each corporate party being hereto affixed and these presents duly signed by its 

undersigned representative, pursuant to authority of its governing body. 

 

 

(Affix Corporate Seal)        

 (Company Name) 

 

Attest:        

 (Business Address) 

 

                                                                         By        

 (Title) (Title) 

 

(Affix Corporate Seal)        

 (Surety) 

 

Attest:        

 (Business Address) 

 

                                                                               

 (Attorney in Fact) 

 

Approved by OWNER: 

 

By:                                                                                                             

(Title) (Date) 

 

NOTE: The bond must be approved in the case of the State by the State Official authorized to 

enter into such Contract, of a County by its District Attorney, of a City by its Mayor, of a 

Village by its President, of a Town by its Chairman, of a School District by the Director or 

President, and of any other Public Board or body by the presiding officer thereof. 



CERTIFICATE OF ACKNOWLEDGMENT 

 

(For use where Contractor is a corporation) 

 

STATE OF MINNESOTA ) 

COUNTY OF   )     SS 

) 

 

 On this __________ day of ______________________, 20___, before me personally 

appeared        and        

to me known who, being by me duly sworn, did say that they are respectively the    

    of        and that said instrument was 

executed in behalf of the corporation by authority of its Board of Directors, and said   

     and       acknowledged the instrument to 

be the free act and deed of said corporation. 

 

(NOTARIAL SEAL)           

Notary Public 

 

     , _____________      

Full Name of Surety Company     Home Office Address 

 

               
  Name of Attorney-in-fact Name of Local Agency Local Agency 

 

If this bond is executed outside of the State of Minnesota, it must be countersigned on the 

Performance Bond by a Minnesota resident of the Surety Company. 

 

      ,        

Name of Agent affixing countersignature    Address 

 



 

CERTIFICATE OF ACKNOWLEDGMENT BY PRINCIPAL 

 

(For use where Contractor is individual or partnership) 

 

STATE OF MINNESOTA ) 

COUNTY OF   )   SS 

) 

 

 On this    day of   , 20___, before me personally appeared  

       , to me known to be the person___ described in 

and who executed the foregoing bond, and acknowledge that _he__ executed the same as   

    free act and deed. 

 

(NOTARIAL SEAL)           

Notary Public 

 

 

MEMORANDUM: Affix here Power of Attorney and Acknowledgment of Corporate surety. 



CONTRACTOR'S PERFORMANCE BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS, that                                     , as Principal, 

hereinafter called CONTRACTOR,  and         , as Surety, 

hereinafter called Surety, are held and firmly bound onto    the City of Maple Grove  as 

Obligee, hereinafter called OWNER, in the amount of:                                                                    

                                                                                                 (written), ($                 ), for the 

payment whereof CONTRACTOR and Surety bind themselves, their heirs, executors, 

administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, 

 

CONTRACTOR has by written Agreement dated                                             , 2016, entered into a 

Contract with OWNER for 2016-01 WELLINGTON CREST STREET REHABILITATION 

PROJECT in accordance with Contract Documents prepared by     the City of Maple Grove 

   which Contract is by reference made a part hereof, and is hereinafter referred to as 

the Agreement. 

 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION, is such that, if CONTRACTOR 

shall promptly and faithfully perform said Agreement, then this obligation shall be null and void; 

otherwise it shall remain in full force and effect. 

 

The Surety hereby waives notice of any alteration or extension of time by OWNER. 

 

Whenever CONTRACTOR shall be, and declared by OWNER to be, in default under the 

Agreement, the OWNER having performed OWNER's obligations thereunder, the Surety may 

promptly remedy the default, or shall promptly: 

 

1. Complete the Contract in accordance with its terms and conditions, or 

 

2. Obtain a Bid or Bids for completing the Contract in accordance with its terms and conditions, 

and upon determination by Surety of the lowest responsible Bidder, or if OWNER elects, 

upon determination by OWNER and the Surety jointly of the lowest responsible Bidder, 

arrange for a Contract between such Bidder and OWNER, and make available as work 

progresses (even though there should be a default or a succession of defaults under the 

Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay 

the cost of completion less the balance of the Contract Price, but not exceeding, including 

other costs and damages for which the Surety may be liable hereunder, the amount set forth 

in the first paragraph hereof.  The term "balance of the Contract Price", as used in this 

paragraph, shall mean the total amount payable by OWNER to CONTRACTOR under the 

Contract and any amendments thereto, less the amount properly paid by the OWNER to 

CONTRACTOR. 



 

 

No right of action shall accrue on this bond to or for the use of any person or corporation other than 

OWNER named herein or the heirs, executors, administrators or successors of OWNER. 

 

IN WITNESS WHEREOF, the above-bounded parties have executed this instrument in    

original counterparts, under their several seals this                  day of                        , 2016, the 

names and corporate seal of each corporate party being hereto affixed and these presents duly 

signed by its undersigned representative, pursuant to authority of its governing body. 

 

 

(Affix Corporate Seal)        

 (CONTRACTOR) 

 

Attest:         

 (Business Address) 

 

                                                                         By        

 (Title) (Title) 

 

(Affix Corporate Seal)        

 (Surety) 

 

Attest:        

 (Business Address) 

 

                                                                                

 (Attorney in Fact) 

 

Approved by OWNER: 

 

By:                                                                                                              

(Title) (Date) 

 

NOTE: The Bond must be approved and the approval dated in every case.  The title of the person 

signing must be indicated.  Certified copy of Power-of-Attorney of signatory agent for 

corporate Surety must be attached in every case where corporate Surety is procured.  Date 

of Bond must not be prior to date of Contract. 

 



CERTIFICATE OF ACKNOWLEDGMENT 

(For use where Contractor is a corporation) 

 

STATE OF MINNESOTA ) 

COUNTY OF   )     SS 

) 

 

 On this __________ day of ______________________, 20___, before me personally 

appeared        and        

to me known who, being by me duly sworn, did say that they are respectively the    

    of        and that said instrument was 

executed in behalf of the corporation by authority of its Board of Directors, and said   

     and       acknowledged the instrument to 

be the free act and deed of said corporation. 

 

(NOTARIAL SEAL)           

Notary Public 

 

     , _____________      

Full Name of Surety Company     Home Office Address 

 

               
  Name of Attorney-in-fact Name of Local Agency Local Agency 

 

If this bond is executed outside of the State of Minnesota, it must be countersigned on the 

Performance Bond by a Minnesota resident of the Surety Company. 

 

      ,        

Name of Agent affixing countersignature    Address 

 



CERTIFICATE OF ACKNOWLEDGMENT BY PRINCIPAL 

(For use where Contractor is individual or partnership) 

 

STATE OF MINNESOTA ) 

COUNTY OF   )   SS 

) 

 

 On this    day of   , 20___, before me personally appeared  

       , to me known to be the person___ described in 

and who executed the foregoing bond, and acknowledge that _he__ executed the same as   

    free act and deed. 

 

(NOTARIAL SEAL)           

Notary Public 

 

MEMORANDUM: Affix here Power of Attorney and Acknowledgment of Corporate surety. 



GOVERNING SPECIFICATIONS 
THE CITY OF MAPLE GROVE STANDARD SPECIFICATIONS FOR UTILITY AND 
STREET CONSTRUCTION 2015. THE 2014 EDITION OF THE MINNESOTA 
DEPARTMENT OF TRANSPORTATION "STANDARD SPECIFICATIONS FOR 
CONSTRUCTION" AND THE 2014 EDITION OF THE "MATERIALS LAB 
SUPPLEMENTAL SPECIFICATIONS FOR CONSTRUCTION" SHALL GOVERN 
EXCEPT AS MODIFIED BY THE CITY OF MAPLE GROVE SPECIFICATIONS FOR 
THIS PROJECT. 

City of 
Maple Grove NOTE: ALL TRAFFIC CONTROL DEVICES AND SIGNING SHALL CONFORM TO 

AND BE INSTALLED IN ACCORDANCE TO THE "MINNESOTA MANUAL ON 
UNIFORM TRAFFIC CONTROL DEVICES" (MN MUTCD) AND PART VI. "FIELD 
MANUAL FOR TEMPORARY TRAFFIC CONTROL ZONE LAYOUTS." 

INDEX 
DESCRIPTION 

SHEET 
NO. 

TIllE SHEET 
2 STATEMENT OF ESTIMATED QUANTITIES 
3 TABULATION OF QUANTITIES & SHEET NUMBER. PHASING AND LOCATIONS 
4 MAPLE GROVE STANDARD PLATES 1 OF 11 
5 MAPLE GROVE STANDARD PLATES 2 OF 11 
6 MAPLE GROVE STANDARD PLATES 3 OF 11 
7 MAPLE GROVE STANDARD PLATES 4 OF 11 
8 MAPLE GROVE STANDARD PLATES 5 OF 11 
9 MAPLE GROVE STANDARD PLATES 6 OF 11 
10 MAPLE GROVE STANDARD PLATES 7 OF 11 
11 MAPLE GROVE STANDARD PLATES 8 OF 11 
12 MAPLE GROVE STANDARD PLATES 9 OF 11 
13 MAPLE GROVE STANDARD PLATES 10 OF 11 
14 MAPLE GROVE STANDARD PLATES 11 OF 11 

~ CATCH BASIN 
® BEE HIVE CATCH BASIN 
© STORM MH, DRAINAGE 

SUMP DRAIN CLEAN OUT 
<Sl SANITARY MH 
sgo SANITARY CLEAN OUT 
'l::Y HYDRANT 
1><1 WATER VALVE 
o WATER VALVE MH 
w~,o STOP BOX 
p?v POST INDICATOR VALVE 
e ELECTRIC MH 
~ UTILITY POLE 
-¢- LIGHT POLE * UTILITY POLE W/LiGHT 
r/ GUY WIRE 
if GUY POLE 
a GROUND LIGHT 
o TRAFFIC SIGNAL 
@ HAND HOLE 
rn TELEPHONE PEDESTAL 
dJ TELEPHONE MH 
tM TELEVISION PEDESTAL 
G GAS VALVE 
~ MAIL BOX 

oCX::;J RETAINING WALL 
---0--0- CHAIN LINK FENCE 
---0----0- WOOD FEN CE 

SILT FENCE 
A./VV'v SAWCUT 
-»- STORM SEWER 
-.>- SUMP DRAIN 
- I - WATER LINE 
- >- SANITARY SEWER 
-G- GAS LINE 
- T - TELEPHONE UG LINE 
- P- ELECTRIC UG LINE 
-OH- OVERHEAD 

PROPOSED=BOLD\SOLID 

2015-01 CONSJRUCTIQN PLANS 
15 WA TIERMAIN OVERVIEW AND SCHEDULE 
16 SANITARY OVERVIEW AND CASTING SCHEDULE 
17 STORM SE'MOR OVERVIEW AND CASTING SCHEDULE 
18 92ND PLACE N STA: 00+00 - 04+42 
19 92ND AVE N STA: 00+00 - 10+50 
20 91ST PLACE N STA: 00+00 - 03+46 
21 91ST AVE N STA: 00+00 - 09+50 
22 90TH PLACE N STA: 00+00 - 09+38 
23 90TH AVE N STA: 06+50 - 14+81 
24 89TH PLACE N STA: 00+00 - 10+30 
25 OAKVlEW LANE N STA: 00+00 - 06+50 
26 OAKVlEW LANE N STA: 00+00 - 05+41 
27 OAKVlEW LANE N CUL-DE-SAC STA: 00+00 - 02+77 
28 NORWOOD LANE N STA: 00+00 - 08+00 
29 NORWOOD LANE N STA: 08+00 - 16+25 
30 NORWOOD LANE N STA: 16+25 - 22+70 
31 92ND AVE N STA: 10+50 - 22+50 
32 92ND AVE N STA: 22+50 - 27+45 
33 91ST PLACE N STA: 00+00 - 03+50 
34 LARCH LANE N STA: 00+00 - 09+28 
35 KIRKWOOD LANE N STA: 00+00 - 08+49 
36 IVES LANE N STA: 03+50 - 12+47 
37 HEMLOCK LANE N STA: 00+00 - 08+50 
38 HEMLOCK LANE N STA: 08+50 - 14+00 
39 GOLDENROD LANE N STA: 00+00 - 05+80 
40 GOLDENROD LANE N STA: 05+80 - 13+30 
41 GOLDENROD LANE N STA: 13+30 - 20+75 
42 GOLDENROD LANE N STA: 20+75 - 24+00 
43 90TH AVE N STA: 24+00 - 32+75 
44 90TH AVE N STA: 32+75 - 40+28 
45 KIRKWOOD CIRCLE N STA: 00+00 - 05+25 
46 MAGNOLIA LANE N STA: 00+00 - 11+15 
47 91ST AVE N STA: 11+15 - 19+50 
48 91ST AVE N STA: 19+50 - 27+54 
49 92ND PLACE N STA: 00+00 - 01+71 
50 JONQUIL LANE N STA: 00+00 - XX+XX 
51 FORESTVIEW LANE N STA: 00+00 - 26+04 
52 FORESTVIEW PAVEMENT MARKINGS 
53 STORM SE'MOR FORESTVIEW LANE NORTH 

N.T.S. 

THIS PLAN CONTAINS 53 SHEETS 

LOCAL AGENCY SIGNATURES 

2016-01 STREET RECONSTRUCTION PROGRAM I HEREBY CERTIFY THAT THIS PLAN WAS PREPARED BY ME OR UNDER MY 
DIRECT SUPERVISION. AND THAT I AM A DULY LICENSED PROFESSIONAL 
ENGINEER UNDER THE LAWS OF E STATE OF MINNESOTA 

CONSTRUCTION PLAN FOR: STREET REHABILITATION PROGRAM. UTILITY IMPROVEMENTS. AND 
OTHER MISCELLANEOUS IMPROVEMENTS SlGNA1URE: LICENSE NO. 42064 

APPROVED: 
PLAN REVISIONS 

DATE SHEET NO. APPROVED BY LOCATED ON: 92ND PL N. 92ND AYE N. 91ST PL N. 91ST AYE N. 9QJH PL N. 9QJH ST N. 89JH PL N. NORWOOD LN N. OAKYlEW L.N 
N. LARCH L.N N. KIRKWOOD L.N N. KIRKWOOD CIR N. IYES L.N N. HEMLOCK LN N.GOLDENROD L.N N. FORESTVIEW L.N N. PRlNlED NAME: 3/24/2016 JUPE HALE DATE: 

EXCAVATION NOTICE SYSTEM 
A CALL TO GOPHER STATE ONE (651-454-0002) ISI--------------------------l 

REQUIRED A MINIMUM OF 48 HOURS PRIOR TO MAPLE GROVE PROJECT NO. 2016-01 
PERFORMING ANY EXCAVATION. 

THE SUBSURFACE UTILITY INFORMATION IN THIS PLAN IS UTILITY QUALITY 
LEVEL D. THIS QUALITY LEVEL WAS DETERMINED ACCORDING TO THE 
GUIDELINES OF CI/ASCE 38-02. ENTITLED "STANDARD GUIDELINES FOR 
THE COLLECTION AND DEPICTION OF EXISTING SUBSURFACE UTILITY DATA". 
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